SITE: Mary Jane, Inc.

03-54963-1418-04

Intial Bid Tech Proposed Closure Type Total Cost  Consultant Cost
Envirogen Excavate&RNA $109,775 $54,714
| | | | | |
Consultant Tech Proposed Closure Type Total Cost Consultant Cost Evaluation pass/fail Awarded bid
Exc 950 tns; 2 piez; util trch|GW use restr; other pass
OMNNI mon; GW Monitor (8) deed not. $76,504 $31,014
excav 680 tns; gw monitorGW use restr; deed pass
PSI (4);2 piez; utl trnch mon notice $35,835 $16,200
fail;no utility corridor
monitor 2 rounds; institutional Investigation, no
Kapur & Assoc  |control deed instrument $7,800 $4,000 new piezometers
fail;no utility corridor
exc 875 tns; monitor (5)|GW use restr; other
Handex RNA; 2 piez deed not. $64,655 $14,900 investigation
hot spot exc; 2 piez; utl trnch|GW use restr; other pass
Cooper Env. wells; monitor (4) NA deed not. $50,998 $21,333
exc 875 tns; 2 piez; utl trnch|GW use restr; other pass
CWE inv; GW mon (3yrs) deed instr. $69,600 $34,400
fail;no utility corridor
GW use restr; other
ECCI Exc 500 tns; GW mon (3yrs) |deed not. $71,288 $39,739 investigation
GW pumping for 1 year; RNA/GW use restr; other fail; no new wells
International Env. |(8); performance stnd deed not. $32,000 $19,000 proposed
fail; not enough
sampling (only new
2 piez; utl trnch inv; sampl|GW use restr; other piezometers) to get
Fischer Env. piezs deed not. $16,175 $11,121 closure
fail;no utility corridor
exc 500 tns; 2 piez, 1 well;|GW use restr; other
REI RNA (2yrs) deed not. $56,000 $25,000 investigation




